



## / Opportunities

Aviation / Construction

### 4th Parallel Runway Runway Package 1: Taxiway V and Connectors

The first phase of constructing the Fourth Parallel Runway at CLT is the southward extension of existing Taxiway V and construction of related connector taxiways. The project includes demolition, erosion and sedimentation control, grading, drainage, airfield concrete and asphalt paving, marking, fencing, and airfield lighting/signage. The new taxiway will meet FAA Taxiway Design Group (TDG) 5 requirements.

#### Details

Posting Number	2024-Q2(Apr-Jun)-AVI-3134
Anticipated Posting Date	2024-04-10
Commodity Code(s):	91223, 91240, 91310, 92528, 98136, 98814

#### Requirements

Last Updated: 04/10/24

##### Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

- Automobile-For automobile operations liability
- Constructions Bonds-For bidding, payment, completion of construction projects
- General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury
- Workers Compensation-For lost wages and medical expenses of injured workers

## Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

- Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bid until the contract has been executed.
- Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.
- Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

## Subcontracting Opportunities

### Subcontracting Opportunities

To be updated as identified closer to project posting

## Estimated Total Value

The total project value is anticipated to be:

- \$10,000,000+

## Utilization

The City anticipates setting goals for the following types of subcontractor utilization:

- DBE-Disadvantaged Business Enterprise

## Contract Term

The term of the project is anticipated to be:

- Through Project Completion