

Aviation / Construction

Phase 2 of Private Access Drive - CANCELLED

SOW Construction of Access Drive Cancelled - This project was consolidated into the **Private Access Drive - Construction** project.

Details

Posting Number Anticipated Posting Date Commodity Code(s): 2022-Q4(Oct-Dec)-AVI-3126 2022-10-31 91310

Requirements

Last Updated: 01/06/21

Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

Constructions Bonds-For bidding, payment, completion of construction projects

General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury

Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bit until the contract has been executed.

Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.

Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

Subcontracting Opportunities

Subcontracting Opportunities

Yes

Estimated Total Value

The total project value is anticipated to be:



Utilization

The City anticipates setting goals for the following types of subcontractor utilization:

SBE-Small Business Enterprise



WBE-Women Owned Business Enterprise

Contract Term

The term of the project is anticipated to be:



Through Project Completion