

Aviation / Construction

Phase 2 of Private Access Drive - CANCELLED

SOW Construction of Access Drive Cancelled - This project was consolidated into the **Private Access Drive - Construction** project.

Details

Posting Number 2022-Q4(Oct-Dec)-AVI-3126 Anticipated Posting Date 2022-10-31

Commodity Code(s): 91310

Requirements


Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

Last Updated: 01/06/21

Constructions Bonds-For bidding, payment, completion of construction projects

General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury



Contract Term

The term of the project is anticipated to be:



Through Project Completion