

### Charlotte Department of Transportation / General Services

# Asphalt Traffic Calming Device Installation

This project involves building asphalt speed cushions, asphalt speed tables, and the rebuilding existing speed humps that have worn down over time throughout the City. The project includes traffic control, pavement milling, bituminous surface treatment, and pavement markings. This project will be assigned by task orders.

### **Details**

Posting Number	2023-Q2(Apr-Jun)-CDT-11227
Anticipated Posting Date	2023-04-06
Commodity Code(s):	91396, 96884

# Requirements Last Updated: 04/10/23

### Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

✓ Automobile-For automobile operations liability

Constructions Bonds-For bidding, payment, completion of construction projects

General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury

✓ Workers Compensation-For lost wages and medical expenses of injured workers

### **Bonding Requirements**

The City plans to require the following bond(s) for this solicitation:

Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bit until the contract has been executed.

Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.

Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

### Subcontracting Opportunities

**Subcontracting Opportunities** 

Paving/Resurfacing, Street (Major and Residential), Traffic Control Services (To include Placement and Removal of Control Devices)

### **Estimated Total Value**

The total project value is anticipated to be:



\$1,000,000 -4,999,999

### Utilization

The City anticipates setting goals for the following types of subcontractor utilization:



SBE-Small Business Enterprise



MBE-Minority Business Enterprise

# Contract Term The term of the project is anticipated to be: ✓ Not to Exceed 525 Calendar Days

# For Questions, Contact:

Brenda Faison
Procurement Officer
Brenda.Faison@charlottenc.gov