

/ Opportunities

Charlotte Water / Technology Goods & Services

Automatic Meter Reading (AMR) Replacement Phase 3 Construction - cancelled

This project will upgrade the existing meter reading system to a self-reporting network and replace end of life residential meters. Existing communication endpoints not compatible with the network selected will be replaced. Most residential meters will be replaced; those meters not replaced will require a replacement register compatible with the new endpoints. Commercial meters will receive replacement registers or be replace, depending on compatibility with the selected network solution. The communication network, hourly interval data and customer access portal will improve customer experience, increase billing efficiency and accuracy, reduce system losses and operational expenses, and improve system monitoring and planning, this opportunity was cancelled earlier

Details

Posting Number
Anticipated Posting Date
Commodity Code(s):

2024-Q4(Oct-Dec)-CW-12271 2024-10-01 28500, 28501, 89044, 89045

Last Updated: 03/06/25

Requirements

Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

~

Automobile-For automobile operations liability

General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury

~

Workers Compensation-For lost wages and medical expenses of injured workers

Estimated Total Value
The total project value is anticipated to be: \$10,000,000+
Contract Term
The term of the project is anticipated to be: Multi-Year
For Questions, Contact:
Daniel Lindholm
City Contact
daniel lindholm@charlottenc.gov