

#### Charlotte Water / Construction

# **Beaverdam Creek Lift Station Improvements New Pump Stations - CANCELLED**

This project will provide the necessary upgrades needed to support the proposed development called the River District.

### **Details**

Posting Number 2021-Q3(Jul-Sep)-CW-1319

Anticipated Posting Date 2021-07-01

Commodity Code(s): 91200, 91219, 91345, 92500, 96239, 96292, 98814

### Requirements

#### Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

Last Updated: 06/21/21

Automobile-For automobile operations liability

General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury

Workers Compensation-For lost wages and medical expenses of injured workers

# **Bonding Requirements** The City plans to require the following bond(s) for this solicitation: Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bit until the contract has been executed. Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed. Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor. **Estimated Total Value** The total project value is anticipated to be: \$1,000,000 -4,999,999 Utilization The City anticipates setting goals for the following types of subcontractor utilization: SBE-Small Business Enterprise MBE-Minority Business Enterprise Contract Term

The term of the project is anticipated to be:

Not to Exceed

## Special Notes

Remove project for now. Design just starting but no construction bid date established yet. Also this project is preliminary and currently in planning, so this might not turn into a project