

Charlotte Water / Construction

Beaverdam Creek Lift Station Improvements New Pump Stations - CANCELLED

This project will provide the necessary upgrades needed to support the proposed development called the River District.

Details

Posting Number	2021-Q3(Jul-Sep)-CW-1319
Anticipated Posting Date	2021-07-01
Commodity Code(s):	91200, 91219, 91345, 92500, 96239, 96292, 98814

Requirements

Last Updated: 06/21/21

Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

- ☒ Automobile-For automobile operations liability
- ☒ General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury
- ☒ Workers Compensation-For lost wages and medical expenses of injured workers

Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

- ☒ Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bid until the contract has been executed.
- ☒ Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.
- ☒ Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

Estimated Total Value

The total project value is anticipated to be:

- ☒ \$1,000,000 -4,999,999

Utilization

The City anticipates setting goals for the following types of subcontractor utilization:

- ☒ SBE-Small Business Enterprise
- ☒ MBE-Minority Business Enterprise

Contract Term

The term of the project is anticipated to be:

- ☒ Not to Exceed

Special Notes

Remove project for now. Design just starting but no construction bid date established yet. Also this project is preliminary and currently in planning, so this might not turn into a project