

#### Charlotte Water / Construction

# **Beaverdam Creek Trunk Sewer - Phase 2 - CANCELLED**

This project consists of the design and construction of a gravity outfall along Beaverdam Creek West Branch. This outfall is a tributary to the existing Beaverdam Creek Lift Station and Force Main. Phase 2 is approximately 2,100 linear feet of pipe and will continue from the anticipated Phase 1 West Blvd extension north to a terminus near I-485. This project will accommodate economic growth in the River One area by expanding the wastewater collection system.

Cancelled as of 1/18/2024

## **Details**

Posting Number
Anticipated Posting Date
Commodity Code(s):

2024-Q1(Jan-Mar)-CW-12630 2024-02-01 91200, 91340, 91360, 91389

**Last Updated: 01/31/24** 

# Requirements

## Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

- **~**
- Automobile-For automobile operations liability
- Constructions Bonds-For bidding, payment, completion of construction projects
- General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury
- Workers Compensation-For lost wages and medical expenses of injured workers

## **Bonding Requirements**

The City plans to require the following bond(s) for this solicitation:

Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bit until the contract has been executed.

Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.

Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

### **Estimated Total Value**

The total project value is anticipated to be:



\$5,000,000 - 9,999,999

### **Contract Term**

The term of the project is anticipated to be:



Not to Exceed

# For Questions, Contact:

## **Bridgette Maxie**

**City Contact** 

bridgette.l.maxie@charlottenc.gov