

Charlotte Water / Construction

Beaverdam Creek Trunk Sewer - Phase 2 - CANCELLED

This project consists of the design and construction of a gravity outfall along Beaverdam Creek West Branch. This outfall is a tributary to the existing Beaverdam Creek Lift Station and Force Main. Phase 2 is approximately 2,100 linear feet of pipe and will continue from the anticipated Phase 1 West Blvd extension north to a terminus near I-485. This project will accommodate economic growth in the River One area by expanding the wastewater collection system.
Cancelled as of 1/18/2024

Details

Posting Number	2024-Q1(Jan-Mar)-CW-12630
Anticipated Posting Date	2024-02-01
Commodity Code(s):	91200, 91340, 91360, 91389

Requirements

Last Updated: 01/31/24

Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

- ☒ Automobile-For automobile operations liability
- ☒ Constructions Bonds-For bidding, payment, completion of construction projects
- ☒ General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury
- ☒ Workers Compensation-For lost wages and medical expenses of injured workers

Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

- ☒ Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bid until the contract has been executed.
- ☒ Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.
- ☒ Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

Estimated Total Value

The total project value is anticipated to be:

- ☒ \$5,000,000 - 9,999,999

Contract Term

The term of the project is anticipated to be:

- ☒ Not to Exceed

For Questions, Contact:

Bridgette Maxie

City Contact