

Charlotte Water / Construction

Belmont Horizontal Directional Drilling Construction- cancelled

This project will deliver a new lift station and force main to convey wastewater flow from the City of Belmont to Charlotte Water's (CLTWater) Stowe Regional WWRF via CLTWater's Paw Creek Pump Station. This project will allow the existing Belmont Wastewater Treatment Plant to be decommissioned and eliminate the need for costly improvements at This facility. Due to separate funding sources, the project will be delivered via Design-Bid-Build delivery method through two phases of Design and three separate construction contracts. This opportunity has been cancelled.

Details

Posting Number
Anticipated Posting Date
Commodity Code(s):

2025-Q2(Apr-Jun)-CW-12291 2025-04-15 91200, 91340, 91359, 91360

Last Updated: 03/18/25

Requirements

Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

Automobile-For automobile operations liability

Constructions Bonds-For bidding, payment, completion of construction projects

General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury

Workers Compensation-For lost wages and medical expenses of injured workers

Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bit until the contract has been executed.

Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.

Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

Estimated Total Value

The total project value is anticipated to be:



\$5,000,000 - 9,999,999

Contract Term

The term of the project is anticipated to be:



Through Project Completion

For Questions, Contact:

Daniel Lindholm

City Contact

daniel.lindholm@charlottenc.gov