/ Opportunities

Charlotte Water / Construction

Belmont Lift Station and Forcemain

Design and construction of a Lift Station and Forcemain to transfer wastewater flows from Belmont
to the Charlotte Water sanitary sewer collection system.

Details

Posting Number 2022-Q2(Apr-Jun)-Cw-1331

Anticipated Posting Date 2022-06-15

Commodity Code(s): 91200, 92500

Requirements Last Updated: 07/13/22

Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage
types:

v Automobile-For automobile operations liability
v Constructions Bonds-For bidding, payment, completion of construction projects

v Errors & Omissions / Professional Liability-For negligence or failure to perform in a
professional capacity

v General Liability-For bodily injury or property damage, arising from products, premises,
completed work, personal & advertising injury

v Pollution Legal Liability-For transit of pollutants (on auto liability) or contamination of work
site, and off-site

v Workers Compensation-For lost wages and medical expenses of injured workers



Bonding Requirements

The City plans to require the following bond(s) for this solicitation:
¥ Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they

submit a bit until the contract has been executed.

Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for
any work performed.
¥ Pperformance Bond-City required Bond to ensure satisfactory completion of a project by the

vendor.

Subcontracting Opportunities

Subcontracting Opportunities

Unknown at this time - to be updated closer to solicitation posting

Estimated Total Value

The total project value is anticipated to be:

¥ $10,000,000+

Utilization

The City anticipates setting goals for the following types of subcontractor utilization:

¥ SBE-Small Business Enterprise

il MBE-Minority Business Enterprise

¥ WBE-Women Owned Business Enterprise



Contract Term

The term of the project is anticipated to be:

M Through Project Completion




