

/ Opportunities

Charlotte Water / Construction

Briar Creek Phase 4 Sewer Pipeline Removal and Transfer - CANCELLED

CANCELLED - This project has been consolidated with a currently advertised entry "Briar Creek and Paw Creek Sewer Rehabilitation".

Details

Posting Number 2022-Q4(Oct-Dec)-CW-6842 Anticipated Posting Date 2022-12-01 Commodity Code(s): 91200

Requirements

Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

Last Updated: 11/09/22

Automobile-For automobile operations liability

Constructions Bonds-For bidding, payment, completion of construction projects

General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury

Workers Compensation-For lost wages and medical expenses of injured workers

Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bit until the contract has been executed.

Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.

Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

Estimated Total Value

The total project value is anticipated to be:



\$5,000,000 - 9,999,999

Contract Term

The term of the project is anticipated to be:



Through Project Completion

For Questions, Contact:

Abby Dolan

City Contact

adolan@charlottenc.gov