

Charlotte Water / Construction

Briar Creek Phase 4 Sewer Rehab-CANCELLED

This will be an invitation to bid for construction and will consist of cured-in-place pipe lining, manhole rehab, and other miscellaneous services for several thousand linear feet of current infrastructure. This was originally paired with the Paw Creek/Diversion project and will now be two separate construction projects. 5/13/2024 - cancelled due to project reprioritization.

Details

Posting Number 2024-Q2(Apr-Jun)-CW-13471

Anticipated Posting Date 2024-06-20

Commodity Code(s): 91200, 91345, 91359, 91360, 91389

Requirements

Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

Last Updated: 05/13/24

Automobile-For automobile operations liability

Constructions Bonds-For bidding, payment, completion of construction projects

General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury

Workers Compensation-For lost wages and medical expenses of injured workers

Bonding Requirements The City plans to require the following bond(s) for this solicitation:

Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bit until the contract has been executed.

Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.

Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

Estimated Total Value

The total project value is anticipated to be:



\$5,000,000 - 9,999,999

Contract Term

The term of the project is anticipated to be:



Multi-Year

For Questions, Contact:

Daniel Lindholm

City Contact

daniel.lindholm@charlottenc.gov