



/ Opportunities

Charlotte Water / Construction

Catawba River Water Pump Station Cell 4 – Pump Addition - CANCELLED

This project would add an additional pump to Cell #4 which is sized like the existing, and a capacity of 65 million gallons per day. The Catawba River Water PS Cell 4 Pump Addition should be cancelled. It has been pushed out in the CIP and will not be available in January 2024. There is no updated timeline on this project.

Details

Posting Number	2024-Q1(Jan-Mar)-CW-1230
Anticipated Posting Date	2024-01-01
Commodity Code(s):	91200

Requirements

Last Updated: 05/02/23

Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

- Automobile-For automobile operations liability
- Constructions Bonds-For bidding, payment, completion of construction projects
- General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury
- Pollution Legal Liability-For transit of pollutants (on auto liability) or contamination of work site, and off-site
- Workers Compensation-For lost wages and medical expenses of injured workers

Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

- Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bid until the contract has been executed.
- Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.
- Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

Subcontracting Opportunities

Subcontracting Opportunities

Goal will be established once design is complete

Estimated Total Value

The total project value is anticipated to be:

- \$1,000,000 -4,999,999

Utilization

The City anticipates setting goals for the following types of subcontractor utilization:

- SBE-Small Business Enterprise
- MBE-Minority Business Enterprise

Contract Term

The term of the project is anticipated to be:

For Questions, Contact:

Daniel Lindholm

City Contact

daniel.lindholm@charlottenc.gov