

Department of General Services / Construction

Charlotte Solar Photovoltaic (PV) Initiative – Phase 3

The project involves the design / installation of solar photovoltaic systems at the following city facilities: PHASE 3: Firehouse 18 – 2337 Dr Webber Ave. and Firehouse 33 – 2001 Mt Holly-Huntersville Rd. The solar photovoltaic systems will be installed on the roofs of each location. This project will help the city reduce its carbon emissions according to the Strategic Energy Action Plan.

Details

Posting Number	2024-Q2(Apr-Jun)-DGS-13014
Anticipated Posting Date	2024-06-01
Commodity Code(s):	91200

Requirements Last Updated: 04/10/24

Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

- ✓ Automobile-For automobile operations liability
- Constructions Bonds-For bidding, payment, completion of construction projects
- General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury
- ✓ Workers Compensation-For lost wages and medical expenses of injured workers

Bonding Requirements The City plans to require the following bond(s) for this solicitation: Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bit until the contract has been executed. Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed. Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor. **Estimated Total Value** The total project value is anticipated to be: \$250,000 - 499,999 Utilization The City anticipates setting goals for the following types of subcontractor utilization: MBE-Minority Business Enterprise WBE-Women Owned Business Enterprise

Contract Term

The term of the project is anticipated to be:





For Questions, Contact:

Billy Prutzman City Contact billy.prutzman@charlottenc.gov