



## / Opportunities

Department of General Services / Architectural / Engineering Services, Construction

### Construction Manager at Risk for Robinson Church Road Phase 2

**CMAR (aka CMGC) Services** The project is in the early stages of the design phase. A CMAR will bring value in determining the most cost-effective alignment and provide potential construction phasing options, thereby minimizing schedule risks and constructability concerns.

#### Details

Posting Number	2025-Q1(Jan-Mar)-DGS-15753
Anticipated Posting Date	2025-01-01
Commodity Code(s):	91219, 91223, 91319, 91345, 91347, 96861

#### Requirements

Last Updated: 09/09/24

##### Estimated Total Value

The total project value is anticipated to be:

\$10,000,000+

##### Contract Term

The term of the project is anticipated to be:

Through Project Completion

# For Questions, Contact:

**Mackenzie Winebrenner**

City Contact

[980.214.7291](tel:980.214.7291)

[Mackenzie.Winebrenner@charlottenc.gov](mailto:Mackenzie.Winebrenner@charlottenc.gov)