

Department of General Services / Construction

Cross Charlotte Trail (XCLT)? Tryon to Orr

This project will extend the Cross Charlotte Trail main alignment from N. Tryon Street to Orr Road with additional connectors to the surrounding area.

Details

Posting Number 2023-Q4(Oct-Dec)-DGS-12561

Anticipated

Posting Date

2023-12-06

Commodity 55078, 74505, 80148, 91200, 91223, 91319, 91345, 91347, 91396, 91430,

Code(s): 91479, 96185, 96239, 96279, 96861, 96882, 96884, 98814, 98815

Requirements

Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

Last Updated: 03/20/24

~

Automobile-For automobile operations liability

~

Constructions Bonds-For bidding, payment, completion of construction projects

General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury

~

Workers Compensation-For lost wages and medical expenses of injured workers

Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bit until the contract has been executed.

Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.

Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

Subcontracting Opportunities

Subcontracting Opportunities

Excavation Services; curb and gutter construction; sewer and storm drain construction; sidewalk and driveway construction; paving and asphalt; traffic control services; concrete; masonry; erosion control; and fence installation.

Estimated Total Value

The total project value is anticipated to be:



\$5,000,000 - 9,999,999

Utilization

The City anticipates setting goals for the following types of subcontractor utilization:

Viewers Option - A Small Red Eye Icon Combined Goal of MWBE 8%

Contract Term

The term of the project is anticipated to be:



Through Project Completion



540 calendar days plus one-year warranty

For Questions, Contact:

Donna Johnson

City Contact

9805792230

donna.johnson@charlottenc.gov