



/ Opportunities

Charlotte Water / Construction

Dairy Branch Tributary Sewer Improvements - Phase 3

The Project consists of the installation of ~4,600 linear ft of 20" and 16" gravity sewer along McDonald Ave and Park Rd.

Details

Posting Number	2026-Q1(Jan-Mar)-CW-20747
Anticipated Posting Date	2026-03-10
Commodity Code(s):	91200, 91200

Requirements

Last Updated: 03/23/26

Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

- Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bid until the contract has been executed.
- Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.
- Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

Estimated Total Value

The total project value is anticipated to be:

- \$5,000,000 - 9,999,999

Contract Term

The term of the project is anticipated to be:



Through Project Completion

For Questions, Contact:

Ashley Scott

City Contact

ashley.scott@charlottenc.gov