

Charlotte Water / Construction

## East Rocky River Rd to Shearer Rd Davidson Extension 16/12 Water Main Extension - CANCELLED

Water main extension along East Rocky River Road in Davidson; approximately 11,600 LF of 16" water main; approximately 4200 LF of 12" from intersection south to 12" connection on Shearer and Dembridge.

## Details

Posting Number Anticipated Posting Date Commodity Code(s): 2021-Q4(Oct-Dec)-CW-1484 2021-12-01 91200

# Requirements

Last Updated: 06/21/21

#### **Insurance Requirements**

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:



Automobile-For automobile operations liability

Constructions Bonds-For bidding, payment, completion of construction projects

General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury

Pollution Legal Liability-For transit of pollutants (on auto liability) or contamination of work site, and off-site

Workers Compensation-For lost wages and medical expenses of injured workers

#### **Bonding Requirements**

The City plans to require the following bond(s) for this solicitation:

Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bit until the contract has been executed.

Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.

Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

#### **Estimated Total Value**

The total project value is anticipated to be:

\$1,000,000 -4,999,999

#### Utilization

The City anticipates setting goals for the following types of subcontractor utilization:

SBE-Small Business Enterprise



#### **Contract Term**

The term of the project is anticipated to be:



Remove project for now this is preliminary and currently in planning, so this might not turn into a project.

# For Questions, Contact:

## Abby Dolan

City Contact adolan@charlottenc.gov