

Charlotte Water / Construction

Elevated Storge Tank #2 - Woodlawn - CANCELLED

Construction of the second elevated storage tank at the Woodlawn site if there is sufficient funding after starting construction on the first elevated storage tank (Sunset Road). The second elevated storage tank has a capacity of three million gallons. The project is fully designed and permitted.

• inactivate due to budget reprioritization

Details

Posting Number Anticipated Posting Date Commodity Code(s): 2024-Q3(Jul-Sep)-CW-12254 2024-09-02 91200, 91340, 91359, 91360, 91389

Requirements

Last Updated: 05/07/24

Insurance Requirements
The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:
Automobile-For automobile operations liability
Constructions Bonds-For bidding, payment, completion of construction projects
General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury
Workers Compensation-For lost wages and medical expenses of injured workers

Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bit until the contract has been executed.

Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.

Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

Estimated Total Value

The total project value is anticipated to be:

\$10,000,000+

Contract Term

The term of the project is anticipated to be:

Through Project Completion

For Questions, Contact:

Daniel Lindholm

City Contact

daniel.lindholm@charlottenc.gov