



## / Opportunities

Charlotte Water / Construction

### Elevated Storage Tank #2 - Woodlawn - CANCELLED

Construction of the second elevated storage tank at the Woodlawn site if there is sufficient funding after starting construction on the first elevated storage tank (Sunset Road). The second elevated storage tank has a capacity of three million gallons. The project is fully designed and permitted.

- inactivate due to budget reprioritization

### Details

Posting Number	2024-Q3(Jul-Sep)-CW-12254
Anticipated Posting Date	2024-09-02
Commodity Code(s):	91200, 91340, 91359, 91360, 91389

### Requirements

Last Updated: 05/07/24

#### Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

- Automobile-For automobile operations liability
- Constructions Bonds-For bidding, payment, completion of construction projects
- General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury
- Workers Compensation-For lost wages and medical expenses of injured workers

## Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

- Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bid until the contract has been executed.
- Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.
- Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

## Estimated Total Value

The total project value is anticipated to be:

- \$10,000,000+

## Contract Term

The term of the project is anticipated to be:

- Through Project Completion

## For Questions, Contact:

**Daniel Lindholm**

City Contact

[daniel.lindholm@charlottenc.gov](mailto:daniel.lindholm@charlottenc.gov)