

Charlotte Water / Construction

Elevated Storge Tank #2 - Woodlawn - CANCELLED

Construction of the second elevated storage tank at the Woodlawn site if there is sufficient funding after starting construction on the first elevated storage tank (Sunset Road). The second elevated storage tank has a capacity of three million gallons. The project is fully designed and permitted.

inactivate due to budget reprioritization

Details

Posting Number 2024-Q3(Jul-Sep)-CW-12254

Anticipated Posting Date 2024-09-02

Commodity Code(s): 91200, 91340, 91359, 91360, 91389

Requirements

Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

Last Updated: 05/07/24

Automobile-For automobile operations liability

Constructions Bonds-For bidding, payment, completion of construction projects

General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury

Workers Compensation-For lost wages and medical expenses of injured workers

Bonding Requirements The City plans to require the following bond(s) for this solicitation: Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they

Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.

Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

Estimated Total Value

The total project value is anticipated to be:

submit a bit until the contract has been executed.



\$10,000,000+

Contract Term

The term of the project is anticipated to be:



Through Project Completion

For Questions, Contact:

Daniel Lindholm

City Contact

daniel.lindholm@charlottenc.gov