



/ Opportunities

Charlotte Water / Construction

Franklin WTP 24 MOD Improvements

This project will include the installation of 39 new valves inside of the 24 MOD. The existing valves have reached their useful life. These valves have been purchased separately by Charlotte Water.

Details

Posting Number	2026-Q3(Jul-Sep)-CW-19834
Anticipated Posting Date	2026-07-01
Commodity Code(s):	

Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

- ☒ Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bid until the contract has been executed.
- ☒ Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.
- ☒ Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

Estimated Total Value

The total project value is anticipated to be:

- ☒ \$1,000,000 -4,999,999