

#### Aviation / Construction

# Fuel Line Replacement (Canceled Re-Advertise Later Date)

Replace the fuel lines serving the Bank of America and Wilson Air fuel dispending cabinets from the fuel farm. The work includes a combination of fuel line removal/replacement and piping/dispenser cabinet modifications. The associated civil site work includes demolition, minor fencing, asphalt pavement milling, pavement removal, asphalt paving, and landscaping. Project will Re-Advertise at a later date.

### Details

Posting Number	2022-Q2(Apr-Jun)-AVI-8305
Anticipated Posting Date	2022-06-21
Commodity Code(s):	33010, 55736, 91240, 92508, 92843, 92844, 92915, 98852

## Requirements

#### Last Updated: 07/07/22

Insurance Requirements	
The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:	
Automobile-For automobile operations liability	
Constructions Bonds-For bidding, payment, completion of construction projects	
General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury	
Workers Compensation-For lost wages and medical expenses of injured workers	

#### **Bonding Requirements**

The City plans to require the following bond(s) for this solicitation:

Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bit until the contract has been executed.

Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.

Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

Subcontracting Opportunities

#### **Subcontracting Opportunities**

Fencing Supplies and Materials; Fuel System Parts and Accessories; Demolition Services; Fuel Site Maintenance and Repair; Landscaping; Asphalt Scarifiers Milling Machines;

#### Estimated Total Value

The total project value is anticipated to be:

\$5,000,000 - 9,999,999

#### Contract Term

~

The term of the project is anticipated to be:

Through Project Completion