

Charlotte Storm Water Services / Construction

## Magnolia/Winthrop Storm Drainage Improvement Project

The Magnolia/Winthrop Storm Drainage Improvement Project (SDIP) consists of storm water infrastructure improvements along Ideal Way, Winthrop Avenue and Springdale Avenue. Work will involve mobilization, earthwork, drainage structures, storm drain pipe systems, working over, under, near, and around existing private utilities, asphalt paving, concrete flatwork, water and sewer (relocations, installations and adjustments), traffic control and any other associated work required by the Engineer.

#### **Details**

Posting Number 2025-Q3(Jul-Sep)-CSWS-15648

Anticipated Posting Date 2025-07-28

Commodity Code(s): 74505, 91200, 91244, 91345, 92912, 92915

## Requirements

## Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

**Last Updated: 08/21/24** 

Automobile-For automobile operations liability

Constructions Bonds-For bidding, payment, completion of construction projects

General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury

Workers Compensation-For lost wages and medical expenses of injured workers

### Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bit until the contract has been executed.

Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.

Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

#### **Estimated Total Value**

The total project value is anticipated to be:



\$1,000,000 -4,999,999

#### **Contract Term**

The term of the project is anticipated to be:



Through Project Completion

# For Questions, Contact:

# Jaime Thompson

**City Contact** 

Jaime.Thompson@charlottenc.gov