

Charlotte Water / Construction

Mallard Creek Wastewater Treatment Plant - Expansion and Improvements - Cancelled

This study is necessary to increase treatment capacity of the Mallard Creek Wastewater Treatment Plant to 16 million gallons per day (MGD).

Details

Posting Number Anticipated Posting Date Commodity Code(s): 2021-Q1(Jan-Mar)-CW-1468 2021-01-01 91200

Requirements

Last Updated: 11/15/20

Insurance Requirements
The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:
Automobile-For automobile operations liability
General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury
Pollution Legal Liability-For transit of pollutants (on auto liability) or contamination of work site, and off-site
Workers Compensation-For lost wages and medical expenses of injured workers

Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bit until the contract has been executed.

Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for ~ any work performed.

Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

Subcontracting Opportunities

Subcontracting Opportunities

Goal will be established once design is complete

Estimated Total Value

The total project value is anticipated to be:

\$1,000,000 -4,999,999 \checkmark

Contract Term

The term of the project is anticipated to be:

 \checkmark Not to Exceed