



/ Opportunities

Charlotte Water / Construction

McAlpine Biosolids Improvements-CANCELLED

This project involves the rehabilitation of Biosolids Facilities and Processes which includes the dewatering facility, digester complexes, and digesters. Major mechanical process work and electrical upgrades will also be completed. Cancelled as of 10/22/2024

Details

Posting Number	2024-Q4(Oct-Dec)-CW-17236
Anticipated Posting Date	2024-10-29
Commodity Code(s):	91200, 91345, 91359, 91360, 91389

Requirements

Last Updated: 07/22/21

For Questions, Contact:

Daniel Lindholm

City Contact

daniel.lindholm@charlottenc.gov