

Charlotte Water / Construction

McAlpine Biosolids Improvements-CANCELLED

This project involves the rehabilitation of Biosolids Facilities and Processes which includes the dewatering facility, digester complexes, and digesters. Major mechanical process work and electrical upgrades will also be completed. Cancelled as of 10/22/2024

Last Updated: 07/22/21

Details

Posting Number 2024-Q4(Oct-Dec)-CW-17236

Anticipated Posting Date 2024-10-29

Commodity Code(s): 91200, 91345, 91359, 91360, 91389

Requirements

For Questions, Contact:

Daniel Lindholm

City Contact

daniel.lindholm@charlottenc.gov