

## Charlotte Water / Construction

## **McAlpine Biosolids Improvements-CANCELLED**

This project involves the rehabilitation of Biosolids Facilities and Processes which includes the dewatering facility, digester complexes, and digesters. Major mechanical process work and electrical upgrades will also be completed. Cancelled as of 10/22/2024

**Last Updated: 07/22/21** 

## **Details**

Posting Number 2024-Q4(Oct-Dec)-CW-17236

Anticipated Posting Date 2024-10-29

Commodity Code(s): 91200, 91345, 91359, 91360, 91389

## Requirements

For Questions, Contact:

**Daniel Lindholm** 

**City Contact** 

daniel.lindholm@charlottenc.gov