



## / Opportunities

Charlotte Water / Construction

### McDowell Creek WRRF Primary Clarifier Mechanism Replacement-CANCELLED

The project involves the procurement of a new primary clarifier mechanism to replace the existing mechanism in Primary Clarifier #5 at the McDowell Creek Water Resource Recovery Facility. This replacement aims to improve the performance and reliability of the primary clarifier, ensuring that it meets current operational standards. Duplicate entry of McDowell Creek WRRF Clarifier Mechanism, cancelled 11/14

#### Details

Posting Number	2024-Q4(Oct-Dec)-CW-16476
Anticipated Posting Date	2024-11-19
Commodity Code(s):	91200, 91345, 91359, 91360, 91389

#### Requirements

Last Updated: 11/14/24

##### Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

- Automobile-For automobile operations liability
- General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury
- Workers Compensation-For lost wages and medical expenses of injured workers

## Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

- Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bid until the contract has been executed.
- Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.
- Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

## Estimated Total Value

The total project value is anticipated to be:

- \$500,000 - 999,999

## Contract Term

The term of the project is anticipated to be:

- Through Project Completion

## For Questions, Contact:

**Daniel Lindholm**

City Contact

[daniel.lindholm@charlottenc.gov](mailto:daniel.lindholm@charlottenc.gov)