

Charlotte Water / Construction

## McDowell Creek WRRF Primary Clarifier Mechanism Replacement-CANCELLED

The project involves the procurement of a new primary clarifier mechanism to replace the existing mechanism in Primary Clarifier #5 at the McDowell Creek Water Resource Recovery Facility. This replacement aims to improve the performance and reliability of the primary clarifier, ensuring that it meets current operational standards. Duplicate entry of McDowell Creek WRRF Clarifier Mechanism, cancelled 11/14

**Last Updated: 03/18/25** 

## **Details**

Posting Number 2024-Q4(Oct-Dec)-CW-17351

Anticipated Posting Date 2024-11-19

Commodity Code(s): 91200, 91345, 91359, 91360, 91389

## Requirements

Estimated Total Value

The total project value is anticipated to be:

Contract Term

The term of the project is anticipated to be:

## For Questions, Contact:

**Daniel Lindholm** 

**City Contact** 

daniel.lindholm@charlottenc.gov