

Charlotte Water / Construction

McDowell Creek WRRF Primary Clarifier Mechanism Replacement-CANCELLED

The project involves the procurement of a new primary clarifier mechanism to replace the existing mechanism in Primary Clarifier #5 at the McDowell Creek Water Resource Recovery Facility. This replacement aims to improve the performance and reliability of the primary clarifier, ensuring that it meets current operational standards. Duplicate entry of McDowell Creek WRRF Clarifier Mechanism, cancelled 11/14

Details

Posting Number Anticipated Posting Date Commodity Code(s): 2024-Q4(Oct-Dec)-CW-17351 2024-11-19 91200, 91345, 91359, 91360, 91389

Requirements

Last Updated: 03/18/25

Estimated Total Value

The total project value is anticipated to be:

Contract Term

The term of the project is anticipated to be:

For Questions, Contact:

Daniel Lindholm

City Contact daniel.lindholm@charlottenc.gov