

Charlotte Water / Construction

North Fork of Crooked Creek Trunk Sewer - CANCELLED

This project provides for the design and construction of approximately 2,500 linear feet of 12-inch gravity sewer along the North Fork of Crooked Creek.

Details

Posting Number Anticipated Posting Date Commodity Code(s): 2021-Q4(Oct-Dec)-CW-1476 2021-12-01 91200, 92500

Requirements

Last Updated: 06/21/21

Insurance Requirements
The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:
Automobile-For automobile operations liability
Constructions Bonds-For bidding, payment, completion of construction projects
General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury
Pollution Legal Liability-For transit of pollutants (on auto liability) or contamination of work site, and off-site
Workers Compensation-For lost wages and medical expenses of injured workers

Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bit until the contract has been executed.

Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.

Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

Subcontracting Opportunities

Subcontracting Opportunities

Unknown

Estimated Total Value

The total project value is anticipated to be:



Utilization

The City anticipates setting goals for the following types of subcontractor utilization:

SBE-Small Business Enterprise

MBE-Minority Business Enterprise

Contract Term

The term of the project is anticipated to be:



Through Project Completion

Special Notes

Delete per request of PM

For Questions, Contact:

Abby Dolan City Contact adolan@charlottenc.gov