

Charlotte Storm Water Services / Construction

Pebblestone Storm Drainage Improvement Project

Pebblestone Storm Drainage Improvement Project consist of channel stabilization and a parking lot rebuilt. The improvements will include approximately 250 linear feet of bank hard stabilization and 170 linear feet of bank soft stabilization. In addition to the channel stabilization, sanitary sewer improvements are required. 180 linear feet of 10-inch and 32 linear feet of 16-inch ductile iron restrained joint sanitary sewer pipe. 180 linear feet of 16-inch and 20 linear feet of 24-inch steel encasement pipe.

Details

Posting Number 2023-Q3(Jul-Sep)-CSWS-3457

Anticipated Posting Date 2023-08-24

Commodity Code(s): 74505, 91200, 91244, 91345, 91381, 92915

Requirements

Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

Last Updated: 08/29/23

Automobile-For automobile operations liability

Constructions Bonds-For bidding, payment, completion of construction projects

General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury

✓ Workers Compensation-For lost wages and medical expenses of injured workers

Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bit until the contract has been executed.

Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.

Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

Subcontracting Opportunities

Subcontracting Opportunities

Excavation; construction, curb and gutter, construction sewer and Storm Drain; Construction, sidewalk and Driveway; Paving/Resurfacing; Concrete; Masonry; Hauling Services; Traffic Control; Tree and Shrub; Erosion; Landscaping

Estimated Total Value

The total project value is anticipated to be:



\$500,000 - 999,999

Utilization

The City anticipates setting goals for the following types of subcontractor utilization:



MBE-Minority Business Enterprise



WBE-Women Owned Business Enterprise

Contract Term The term of the project is anticipated to be: Through Project Completion 90 Calendar Days