



## / Opportunities

Aviation / Construction

### Relocation of West Boulevard (NC 160) (Construction)

The West Boulevard Project includes the construction of approximately 1.2 miles of the future West Blvd by realigning existing Byrum Drive and existing Piney Top Drive from the intersection of Steele Creek Road and West Blvd to the intersection of West Blvd and Piney Top Drive. The Project includes construction of a new intersection of proposed West Blvd and Byrum Drive and a new intersection of proposed West Blvd and Piney Top Drive. Disciplines will include roadway, hydraulics, erosion control, signals, traffic management, pavement marking, signing, utility design, and utility relocation. Existing portions of West Blvd between Steele Creek Road and Piney Top Drive will be removed as part of a separate project.

#### Details

Posting Number	2024-Q2(Apr-Jun)-AVI-3132
Anticipated Posting Date	2024-04-02
Commodity Code(s):	91240, 91310, 91395, 98814, 98832

#### Requirements

Last Updated: 04/02/24

##### Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

- Automobile-For automobile operations liability
- Constructions Bonds-For bidding, payment, completion of construction projects
- General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury
- Workers Compensation-For lost wages and medical expenses of injured workers

## Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

- Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bid until the contract has been executed.
- Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.
- Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

## Subcontracting Opportunities

### Subcontracting Opportunities

To be updated as identified closer to project posting

## Estimated Total Value

The total project value is anticipated to be:

- \$10,000,000+

## Utilization

The City anticipates setting goals for the following types of subcontractor utilization:

- DBE-Disadvantaged Business Enterprise

## Contract Term

The term of the project is anticipated to be:

- Through Project Completion