

[Charlotte Storm Water Services / Construction](#)

Shamrock Gardens Storm Drainage Improvement Project

This construction project is located near Eastway Drive and Shamrock Drive and involves addressing a deteriorated corrugated metal pipe system located within the Shamrock Gardens Apartment complex as well as flooding of multiple roadway crossings. An analysis of existing conditions will be performed to determine portions of the storm drainage system needing improvement, planning analysis of improvement alternatives, design and construction of needed improvements. The Shamrock Gardens Storm Drainage Improvement Project is bordered by Purser Drive to the north, Shamrock Drive to the south, Briar Creek to the east and Eastway Drive to the west.

Details

| | |
|--------------------------|----------------------------|
| Posting Number | 2024-Q2(Apr-Jun)-CSWS-3461 |
| Anticipated Posting Date | 2024-04-17 |
| Commodity Code(s): | 91200 |

Requirements

Last Updated: 12/12/23

Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

- Automobile-For automobile operations liability
- Constructions Bonds-For bidding, payment, completion of construction projects
- General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury
- Workers Compensation-For lost wages and medical expenses of injured workers

Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

- Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bid until the contract has been executed.
- Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.
- Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

Estimated Total Value

The total project value is anticipated to be:

- \$1,000,000 -4,999,999

Contract Term

The term of the project is anticipated to be:

Through Project Completion

 548 Calendar Days

For Questions, Contact:

Jaime Thompson

City Contact

Jaime.Thompson@charlottenc.gov