

Charlotte Area Transit System / General Services

Cancelled-Transit Asset Management

The Charlotte Area Transit System (CATS) would like to continue to pursue the path of Transit Asset Management which was commenced in fiscal year 2019. In 2019 we completed our initial Phase I CATS System Transit Asset Management Plan. Charlotte Area Transit System seeks to continue its momentum by the execution of its current Asset Management Plan (AMP). To achieve this goal, CATS Asset Management Team is developing the agency's processes and decision-making tools to better facilitate the management of assets throughout their lifecycles. To ensure the successful implementation of the current AMP CATS requires the continued services of aconsultant that is knowledgeable and has experience with an Asset Management Plan, CATS operations, and maintenance departments while utilizing the Industry best practices for asset management. Obtaining the services of an experienced firm in the implementation of an Asset Management program can better align spending with the agency's goals, objectives, and to obtain the greatest return on investment (ROI) with limited funds. PSR 851

Details

Posting Number 2021-Q3(Jul-Sep)-CATS-3646 Anticipated Posting Date 2021-07-01 Commodity Code(s): 95805

Requirements

Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

Last Updated: 07/21/21

Automobile-For automobile operations liability

Errors & Omissions / Professional Liability-For negligence or failure to perform in a professional capacity

General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury

Estimated Total Value
The total project value is anticipated to be: \$50,000 - 99,999
Contract Term
The term of the project is anticipated to be: Through Project Completion
For Questions, Contact: Jeremy Wall Procurement Officer jeromy wall@charlottone gov